
Portsmouth Infrastructure Support Services  

Draft Request for Proposal  

DE-SOL-0006421 

   

 

 

 

 

SECTION J – ATTACHMENT J-15 

 
 

FACILITIES/AREAS RESPONSIBILITY MATRIX AND SITE SERVICES  
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Portsmouth Infrastructure Support Services  

Draft Request for Proposal  

DE-SOL-0006421 

 

 Prior  = Completed before March 28, 2011 

C    = Completed between March 28, 2011 and March 28, 2016 

CA    = Scheduled to be completed between March 29, 2016 and March 28, 2021 

CB    = Scheduled to be completed after March 28, 2021  

SECTION J – ATTACHMENT J-15 

FACILITIES/AREAS RESPONSIBILITY MATRIX AND SITE SERVICES  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

S&M  

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J), 
Maintenance (M)) 

Status 

Complete  
Above Ground D&D 

Complete  
Below Ground D&D 

Complete 
Environmental 
Remediation 

X-100 Administration Bldg D&D  C CB CB 

X-100B Air Cond. Equip. Bldg D&D  C CB CB 

X-101 Dispensary D&D  C CB CB 

X-102 Cafeteria D&D  C CB CB 

X-103 Aux. Office Bldg D&D  PRIOR CB CB 

X-104 Guard Headquarters D&D  CB CB CB 

X-104A Indoor Firing Range Bldg D&D  CB CB CB 

XT-104B 
Guard Headquarters 

Trailer 
D&D  CB CB CB 

XT-104C 
Guard Headquarters 

Trailer 
D&D  CB CB CB 

X-105 Electronic Maint. Bldg D&D  PRIOR CB CB 

X-106 
Tactical Response 

Building 
D&D  C CB CB 

X-106B 
Old Fire Training 

Building 
D&D  PRIOR CB CB 

X-106C 
New Fire Training 

Building 
D&D  CB CB CB 

X-108A 
South Portal & Shelter - 

Drive Gate 
D&D  CB CB CB 

X-108A-M Trailer FSS M CB CB CB 

X-108A.1 Area D&D G CB CB CB 

X-108B N Portal and Shelter D&D  CB CB CB 

X-108B-M Trailer FSS M CB CB CB 
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Draft Request for Proposal  

DE-SOL-0006421 

 

 Prior  = Completed before March 28, 2011 

C    = Completed between March 28, 2011 and March 28, 2016 

CA    = Scheduled to be completed between March 29, 2016 and March 28, 2021 

CB    = Scheduled to be completed after March 28, 2021  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

S&M  

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J), 
Maintenance (M)) 

Status 

Complete  
Above Ground D&D 

Complete  
Below Ground D&D 

Complete 
Environmental 
Remediation 

X-108E Constr Entrance Portal D&D  CB CB CB 

X-108E.1 Area D&D G CB CB CB 

X-108E-
M1 

MAC Portal FSS M CB N/A N/A 

X-108E-
M2 

MAC Portal FSS M CB N/A N/A 

X-108H Pike Ave Portal D&D  CB CB CB 

X-108H-M MAC Portal FSS M CB N/A N/A 

X-108J West Security Portal D&D  CB CB CB 

X-108K North Security Portal D&D  CB CB CB 

X-108L East Security Portal D&D  CB CB CB 

X-108Q Trailer FSS M CB CB CB 

X-108R Trailer FSS M CB CB CB 

X-108S Trailer FSS M CB CB CB 

X-109A 
Personnel Monitoring 

Bldg 
D&D  CA CA CB 

X-109B 
Personnel Monitoring 

Bldg 
D&D  CA CB CB 

X-109C 
Personnel Monitoring 

Station 
D&D  C CB CB 

X-111A SNM Monitoring Portal D&D  CB CB CB 

X-111B SNM Portal N. W. D&D  CB CB CB 

X-114A Outdoor Firing Range D&D G CA CA CB 

X-120 Old Weather Station D&D  
 

PRIOR 
CB CB 

X-120H Weather Station Facility D&D N/A CB CB CB 
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 Prior  = Completed before March 28, 2011 

C    = Completed between March 28, 2011 and March 28, 2016 

CA    = Scheduled to be completed between March 29, 2016 and March 28, 2021 

CB    = Scheduled to be completed after March 28, 2021  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

S&M  

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J), 
Maintenance (M)) 

Status 

Complete  
Above Ground D&D 

Complete  
Below Ground D&D 

Complete 
Environmental 
Remediation 

X-151A Alpha Trailer D&D  CB CB CB 

X-151B Bravo Trailer D&D  CB CB CB 

X-151C Charlie Trailer D&D  CB CB CB 

X-151D Delta Trailer D&D  CB CB CB 

X-152A Medical Trailer D&D  CB CB CB 

X-152B Dosimetry Trailer D&D  CB CB 
 

CB 

X-152C Pike Office Trailer D&D  CB CB CB 

X-152D Scioto Office Trailer D&D  CB CB CB 

X-152E Restroom Trailer D&D  CB CB CB 

X-152F Break Room Trailer D&D  CB CB CB 

X-152G Jackson Office Trailer D&D  CB CB CB 

X-152H Enterprise Office Trailer D&D  CB CB CB 

X-152I Ross Office Trailer D&D  CB CB CB 

X-152J Data Center FSS G,S,J,M CB CB CB 

X-152J1 Chiller FSS G,S,J,M CB CB CB 

X-152J2 Chiller FSS G,S,J,M CB CB CB 

X-152J3 Generator Building FSS G,S,J,M CB CB CB 

X-157A Atlantis Office Trailer D&D  CB CB CB 

X-157B Endeavor Office Trailer D&D  CB CB CB 

X-157C Columbia Office Trailer D&D  CB CB CB 

X-200 
Site Preparation, 

Grading, and 
Landscaping 

D&D G N/A N/A CB 
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 Prior  = Completed before March 28, 2011 

C    = Completed between March 28, 2011 and March 28, 2016 

CA    = Scheduled to be completed between March 29, 2016 and March 28, 2021 

CB    = Scheduled to be completed after March 28, 2021  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

S&M  

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J), 
Maintenance (M)) 

Status 

Complete  
Above Ground D&D 

Complete  
Below Ground D&D 

Complete 
Environmental 
Remediation 

X-201 Land and Land Rights D&D G N/A N/A CB 

X-202 Roads D&D G,S,M N/A N/A CB 

X-204-1 
Railroad and Railroad 

Overpass 
D&D  CB CB CB 

X-206.1 Area D&D G N/A N/A CB 

X-206A North Main Parking Lot D&D S,M CB CB CB 

X-206B South Main Parking Lot D&D S,M CB CB CB 

X-206E Construction Parking Lot D&D S,M CB CB CB 

X-206H Pike Ave Parking Lot D&D S,M CB CB CB 

X-206J South Office Parking Lot ACP  CB CB CB 

X-208 Security Fence D&D G,M CB CB CB 

X-208A Boundary Fence D&D G,M CB CB CB 

X-208B SNM Security Fence D&D M CB CB CB 

X-208C 
General Access Area 

Security Fence 
D&D  CB CB CB 

X-210 Sidewalks D&D S,M CB CB CB 

X-215A 
Electrical Distribution to 

Process Buildings 
D&D  CB CB CB 

X-215B 
Electrical Distribution to 

Other Areas 
D&D  CB CB CB 

X-215C Exterior Lighting D&D  CB CB CB 

X-215D Electrical Power Tunnels D&D  CB CB CB 

X-220A Instrumentation Tunnels D&D  CB CB CB 

X-220B1 
Process Instrumentation 

Lines 
D&D  CB CB CB 
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 Prior  = Completed before March 28, 2011 

C    = Completed between March 28, 2011 and March 28, 2016 

CA    = Scheduled to be completed between March 29, 2016 and March 28, 2021 

CB    = Scheduled to be completed after March 28, 2021  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

S&M  

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J), 
Maintenance (M)) 

Status 

Complete  
Above Ground D&D 

Complete  
Below Ground D&D 

Complete 
Environmental 
Remediation 

X-220B2 
Carrier Communication 

Systems 
D&D  CB CB CB 

X-220B3 
Water Supply 

Telemetering Lines 
D&D  CB CB CB 

X-220C 
Superior American Alarm 

System 
D&D  CB CB CB 

X-220D1 
General Telephone 

System 
FSS M CB CB CB 

X-220D2 
Process Telephone 

System 
FSS M CB CB CB 

X-220D3 
Emergency Telephone 

System 
FSS M CB CB CB 

X-220E1 Evacuation PA System D&D  CB CB CB 

X-220E2 Process PA System D&D  CB CB CB 

X-220E3 
Power Public Address 

System 
D&D  CB CB CB 

X-220F Plant Radio System D&D  CB CB CB 

X-220G 
Pneumatic Dispatch 

System 
D&D  CB CB CB 

X-220H McCalloh Alarm System D&D  CB CB CB 

X-220J Radiation Alarm System D&D  CB CB CB 

X-220K 
Cascade Automatic Data 

Processing System 
D&D  CB CB CB 

X-220L 
Classified Computer 

System 
D&D  CB CB CB 

X-220N 
Security Alarm and 

Surveillance System 
FSS M CB CB CB 

X-220P MSR System D&D  N/A CB CB 

X-220R 
Public Warning Siren 

System 
ACP  CB CB CB 

X-220R.4 Area D&D G N/A N/A CB 
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 Prior  = Completed before March 28, 2011 

C    = Completed between March 28, 2011 and March 28, 2016 

CA    = Scheduled to be completed between March 29, 2016 and March 28, 2021 

CB    = Scheduled to be completed after March 28, 2021  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

S&M  

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J), 
Maintenance (M)) 

Status 

Complete  
Above Ground D&D 

Complete  
Below Ground D&D 

Complete 
Environmental 
Remediation 

X-220R.5 Area D&D G N/A N/A CB 

X-220S 
Power Operations 
SCADA System 

D&D  CB CB CB 

X-230 Water Supply Line D&D  CB CB CB 

X-230A 
Sanitary and Fire Water 

Distribution System 
D&D  CB CB CB 

X-230A10 
Ambient Air Monitoring 

Station 
D&D G CB CB CB 

X-230A12 
Ambient Air Monitoring 

Station 
D&D G CB CB CB 

X-230A15 
Ambient Air Monitoring 

Station 
D&D G CB CB CB 

X-230A23 
Ambient Air Monitoring 

Station 
D&D G CB CB CB 

X-230A24 
Ambient Air Monitoring 

Station 
D&D G CB CB CB 

X-230A28 
Ambient Air Monitoring 

Station 
D&D G CB CB CB 

X-230A29 
Ambient Air Monitoring 

Station 
D&D G CB CB CB 

X-230A3 
Ambient Air Monitoring 

Station 
D&D G CB CB CB 

X-230A36 
Ambient Air Monitoring 

Station 
D&D G CB CB CB 

X-230A37 
Ambient Air Monitoring 

Station 
D&D G CB CB CB 

X-230A40 
Ambient Air Monitoring 

Station 
D&D G CB CB CB 

X-230A41 
Ambient Air Monitoring 

Station 
D&D G CB CB CB 

X-230A6 
Ambient Air Monitoring 

Station 
D&D G CB CB CB 

X-230A8 
Ambient Air Monitoring 

Station 
D&D G CB CB CB 
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 Prior  = Completed before March 28, 2011 

C    = Completed between March 28, 2011 and March 28, 2016 

CA    = Scheduled to be completed between March 29, 2016 and March 28, 2021 

CB    = Scheduled to be completed after March 28, 2021  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

S&M  

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J), 
Maintenance (M)) 

Status 

Complete  
Above Ground D&D 

Complete  
Below Ground D&D 

Complete 
Environmental 
Remediation 

X-230A9 
Ambient Air Monitoring 

Station 
D&D G CB CB CB 

X-230B Sanitary Sewers D&D  CB CB CB 

X-230C Storm Sewers D&D  CB CB CB 

X-230D 
Softened Water 

Distribution System 
D&D  CB CB CB 

X-230E 
Plant Water System 

(make-up) 
D&D  CB CB CB 

X-230F Raw Water Supply Line D&D  CB CB CB 

X-230G 
Recirculating Cooling 

Water System 
D&D  CB CB CB 

X-230H 
Fire Water Distribution 

System 
D&D  CB CB CB 

X-230J1 
East Environmental 
Sampling Building 

D&D  PRIOR CB CB 

X-230J-1 Monitoring Station D&D  CB CB CB 

X-230J2 
S. Environmental  

Sample Bldg 
D&D  CB CB CB 

X-230J3 

West Environmental 
Sampling Building and 

Intermittent Containment 
Basin 

D&D  CB CB CB 

X-230J4 
Environmental Air 
Sampling Station 

D&D  CB CB CB 

X-230J5 
West Holding Pond and 
Oil Separation Station 

D&D G CB CB CB 

X-230J6 

Northeast Holding Pond, 
Monitoring Facility, and 

Secondary Oil Collection 
Basin 

D&D G CB CB CB 

X-230J7 
East Monitor Facility 

(East Holding Pond and 
Oil Separation) 

D&D G CB CB CB 
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 Prior  = Completed before March 28, 2011 

C    = Completed between March 28, 2011 and March 28, 2016 

CA    = Scheduled to be completed between March 29, 2016 and March 28, 2021 

CB    = Scheduled to be completed after March 28, 2021  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

S&M  

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J), 
Maintenance (M)) 

Status 

Complete  
Above Ground D&D 

Complete  
Below Ground D&D 

Complete 
Environmental 
Remediation 

X-230J8 Envir. Storage Bldg D&D  PRIOR CB CB 

X-230J9 N. Envir. Sample Bldg D&D  PRIOR CB CB 

X-230K South Holding Pond D&D G CB CB CB 

X-230L 
North Holding Pond and 
Unnamed Construction 

Fill Area 
D&D G CB CB CB 

X-230M Clean Test Site D&D  CB CB CB 

X-231A 
SE Oil Biodegredation 

Plot 
D&D G CB CB CB 

X-231B 
SW Oil Biodegradation 

Plot 
D&D G CB CB CB 

X-232A 
Nitrogen Distribution 

System 
D&D  CB CB CB 

X-232B 
Dry Air Distribution 

System 
D&D  CB CB CB 

X-232C1 Tie Line X-342 to X-330 D&D  CB CB CB 

X-232C2 Tie Line X-330 to X-326 D&D  CB CB CB 

X-232C3 Tie Line X-330 to X-333 D&D  CB CB CB 

X-232C4 Tie Line X-326 to X-770 D&D  CB CB CB 

X-232C5 Tie Line X-343 to X-333 D&D  CB CB CB 

X-232D 
Steam and Condensate 

System 
D&D  CB CB CB 

X-232E 
Freon Distribution 

System 
D&D  CB CB CB 

X-232F 
Fluorine Distribution 

System 
D&D  CB CB CB 

X-232G 
Support for Distribution 

Lines 
D&D  CB CB CB 

X-235 
South Groundwater 
Collection System 

D&D  CB CB CB 
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 Prior  = Completed before March 28, 2011 

C    = Completed between March 28, 2011 and March 28, 2016 

CA    = Scheduled to be completed between March 29, 2016 and March 28, 2021 

CB    = Scheduled to be completed after March 28, 2021  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

S&M  

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J), 
Maintenance (M)) 

Status 

Complete  
Above Ground D&D 

Complete  
Below Ground D&D 

Complete 
Environmental 
Remediation 

X-237 
Little Beaver 

Groundwater Collection 
System 

D&D  CB CB CB 

X-240A 
RCW System (Cathodic 

Protection System) 
D&D  CB CB CB 

X-300 Plant Control Facility D&D  CB CB CB 

X-300A Process Monitoring Bldg D&D  CB CB CB 

X-300B 
Plant Control Facility 

Carport 
D&D  CB CB CB 

X-300C 
Emergency 

Communications 
Antenna 

D&D  CB CB CB 

X-326 Process Bldg D&D G,S,J CA CB CB 

  Reserved      

X-330 Process Bldg D&D G,S,J CB CB CB 

  Reserved      

X-333 Process Bldg D&D G,S,J CB CB CB 

X-334 
Transformer Cleaning & 

Storage 
D&D  PRIOR CB CB 

X-342A Feed Vaporization Bldg D&D G,S,J CA CB CB 

X-342B Fluorine Storage Bldg D&D  CA CB CB 

X-342C 
Waste HF Neutralization 

Pit 
D&D  PRIOR CB CB 

X-343 
Feed Vaporization & 

Sampling Bldg 
 D&D G,S,J CB CB CB 

X-344.1 Area D&D G N/A N/A CB 

X-344A UF6 Sampling Facility D&D J CA CB CB 

X-344B Maint. Storage Bldg D&D  CB CB CB 
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Draft Request for Proposal  

DE-SOL-0006421 

 

 Prior  = Completed before March 28, 2011 

C    = Completed between March 28, 2011 and March 28, 2016 

CA    = Scheduled to be completed between March 29, 2016 and March 28, 2021 

CB    = Scheduled to be completed after March 28, 2021  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

S&M  

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J), 
Maintenance (M)) 

Status 

Complete  
Above Ground D&D 

Complete  
Below Ground D&D 

Complete 
Environmental 
Remediation 

X-344C HF Storage Bldg D&D  PRIOR CB CB 

X-344D HF Neutralization Pit D&D  CB CB CB 

X-344E Gas Ventilation Stack D&D  PRIOR CB CB 

X-344F Safety Bldg D&D  PRIOR CB CB 

X-345 SNM Storage Bldg D&D J CB CB CB 

X-501 Substation D&D  CB CB CB 

X-501A Substation D&D  CB CB CB 

X-502 Substation D&D  CB CB CB 

X-515 
330 KV Tie Line 

Between X-530 and X-
533 

D&D  CB CB CB 

X-530.1 Area D&D G N/A N/A CB 

X-530.2 Area D&D G N/A N/A CB 

X-530.3 Area D&D G N/A N/A CB 

X-530A Switchyard D&D  CB CB CB 

X-530B Switch House D&D  CB CB CB 

X-530C Test And Repair Bldg D&D  CB CB CB 

X-530D Oil House D&D  CB CB CB 

X-530E Valve House D&D  CB CB CB 

X-530F Valve House D&D  CB CB CB 

X-530G 
GCEP Oil Pumping 

Station 
D&D  CB CB CB 

X-530 T1 Trailer D&D  CB CB CB 
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 Prior  = Completed before March 28, 2011 

C    = Completed between March 28, 2011 and March 28, 2016 

CA    = Scheduled to be completed between March 29, 2016 and March 28, 2021 

CB    = Scheduled to be completed after March 28, 2021  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

S&M  

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J), 
Maintenance (M)) 

Status 

Complete  
Above Ground D&D 

Complete  
Below Ground D&D 

Complete 
Environmental 
Remediation 

X-533 
Transformer Storage 

Pad 
D&D  N/A N/A CB 

 Reserved   N/A N/A N/A 

X-533 T2 Trailer D&D J, M CB CB CB 

X-533 T3 Trailer D&D J, M CB CB CB 

X-533 T4 Trailer D&D J, M CB CB CB 

X-533.1 Switchyard Buffer Area D&D G N/A N/A CB 

X-533.2 Area D&D G N/A N/A CB 

X-533A Switchyard D&D  PRIOR CB CB 

X-533B Switch House D&D  PRIOR CB CB 

X-533C Test And Repair Bldg D&D  PRIOR CB CB 

X-533D Oil House D&D  PRIOR CB CB 

X-533E Valve House D&D  PRIOR CB CB 

X-533F Valve House D&D  PRIOR CB CB 

X-533H 
Personnel Monitoring 

Station 
D&D  CB CB CB 

X-533J 
Gas Reclaim. Cart 

Garage 
D&D  PRIOR PRIOR CB 

X-540 Telephone Bldg FSS J, M CB CB CB 

X-600 Steam Plant D&D  C CB CB 

X-600.1 Area D&D G N/A N/A CB 

X-600A Coal Yard D&D  C CB CB 

X-600B Steam Plant Shop Bldg D&D  C CB CB 

X-600C 
Ash Wash Treatment 

Bldg. 
D&D  C CB CB 
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DE-SOL-0006421 

 

 Prior  = Completed before March 28, 2011 

C    = Completed between March 28, 2011 and March 28, 2016 

CA    = Scheduled to be completed between March 29, 2016 and March 28, 2021 

CB    = Scheduled to be completed after March 28, 2021  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

S&M  

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J), 
Maintenance (M)) 

Status 

Complete  
Above Ground D&D 

Complete  
Below Ground D&D 

Complete 
Environmental 
Remediation 

X-600D 
Utilities Maintenance 

Field Office 
D&D  CB CB CB 

X-605 
Sanitary Water Ctl. 

House 
D&D G CB CB CB 

X-605A Well Field D&D  CB CB CB 

X-605H Booster Pump House D&D  PRIOR CB CB 

X-605I Chlorinator Bldg D&D  PRIOR CB CB 

X-605J Diesel Generator Bldg D&D  PRIOR CB CB 

X-608 Raw Water Pump House D&D  CB CB CB 

X-608.1 Area D&D G N/A N/A CB 

X-608A Well Field D&D  CB CB CB 

X-608B Well Field D&D  CB CB CB 

X-611 Water Treatment Plant D&D G CB CB CB 

X-611A 
Old Lime Sludge 

Lagoons 
D&D  CB CB CB 

X-611B Lagoon D&D  CB CB CB 

X-611B1 
Lagoon Supernatent 

Pumping Station 
D&D  CB CB CB 

X-611B2 
Lagoon Supernatent 

Pumping Station 
D&D  CB CB CB 

X-611B3 
Lagoon Supernatent 

Pumping Station 
D&D  CB CB CB 

X-611C Filter Bldg D&D  CB CB CB 

X-611D 
Recarbonization Inst 

Bldg 
D&D  CB CB CB 

X-611E 
Clear Well & Chlorine 

Building 
D&D  CB CB CB 

X-612 Elevated Storage Tank D&D  CB CB CB 



Portsmouth Infrastructure Support Services  

Draft Request for Proposal  

DE-SOL-0006421 

 

 Prior  = Completed before March 28, 2011 

C    = Completed between March 28, 2011 and March 28, 2016 

CA    = Scheduled to be completed between March 29, 2016 and March 28, 2021 

CB    = Scheduled to be completed after March 28, 2021  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

S&M  

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J), 
Maintenance (M)) 

Status 

Complete  
Above Ground D&D 

Complete  
Below Ground D&D 

Complete 
Environmental 
Remediation 

X-614A Sewage Pumping Station D&D  CB CB CB 

X-614B Sewage Pumping Station D&D  CB CB CB 

X-614D Sewage Pumping Station D&D  CB CB CB 

X-614P Sewage Pumping Station D&D  CB CB CB 

X-614Q 
Sewage Booster Pump 

Station 
D&D  CB CB CB 

X-615 
Old Sewage Treatment 

Plant 
D&D G PRIOR CB CB 

X-616 Liquid Effluent Ctl. Fac. D&D G PRIOR CB CB 

X-616A 
Cap Over Sludge 

Lagoons 
D&D G PRIOR PRIOR CB 

X-617 
S. Holding Pond pH 

Control Facility 
D&D  CB CB CB 

X-618 N. Holding Pond Str Bldg D&D  CB CB CB 

X-621 Coal Pile Treatment Fac D&D  CB CB CB 

X-622 
South Groundwater 
Treatment Facility 

D&D J CB CB CB 

X-622.1 Area D&D G N/A N/A CB 

X-622.2 Area D&D G N/A N/A CB 

X-623 
North Groundwater 
Treatment Building 

D&D J CB CB CB 

X-624 
Little Beaver 

Groundwater Treatment 
Facility 

D&D G,J CB CB CB 

X-624-1 
Little Beaver 

Groundwater Trtmnt 
Decon Pad 

D&D  C CB CB 

X-625 
Groundwater Passive 

Treatment Facility 
D&D  CB CB CB 
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 Prior  = Completed before March 28, 2011 

C    = Completed between March 28, 2011 and March 28, 2016 

CA    = Scheduled to be completed between March 29, 2016 and March 28, 2021 

CB    = Scheduled to be completed after March 28, 2021  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

S&M  

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J), 
Maintenance (M)) 

Status 

Complete  
Above Ground D&D 

Complete  
Below Ground D&D 

Complete 
Environmental 
Remediation 

X-626-1 
Recirculating Water 

Pump House 
D&D G CB CB CB 

X-626-2 Cooling Tower D&D  CB CB CB 

X-626.1 Area D&D  N/A N/A CB 

X-627 
Groundwater Pump and 

Treat 
D&D  CB CB CB 

X-630-1 
Recir. Water Pump 

House 
 D&D  C CB CB 

X-630-2A Cooling Tower  D&D  PRIOR CB CB 

X-630-2B Cooling Tower  D&D  PRIOR CB CB 

X-630-3 
Acid Handling Station 

(only tank system 
remains, facility gone) 

 D&D  PRIOR N/A N/A 

X-630.1 Area D&D G    

X-633 Cooling Tower Area D&D G N/A N/A CB 

X-633.1 
Cooling Tower Buffer 

Area 
D&D G N/A N/A CB 

X-633-1 
Recir. Water Pump 

House 
D&D  PRIOR CB CB 

X-633-2A Cooling Tower D&D  PRIOR CB CB 

X-633-2B Cooling Tower D&D  PRIOR CB CB 

X-633-2C Cooling Tower D&D  PRIOR CB CB 

X-633-2D Cooling Tower D&D  PRIOR CB CB 

X-633 T1 Trailer D&D J, M CB CB CB 

X-633 T2 Trailer D&D J, M CB CB CB 

X-633 T3 Trailer D&D J, M CB CB CB 

X-640-1 Pump House D&D  CB CB CB 
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 Prior  = Completed before March 28, 2011 

C    = Completed between March 28, 2011 and March 28, 2016 

CA    = Scheduled to be completed between March 29, 2016 and March 28, 2021 

CB    = Scheduled to be completed after March 28, 2021  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

S&M  

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J), 
Maintenance (M)) 

Status 

Complete  
Above Ground D&D 

Complete  
Below Ground D&D 

Complete 
Environmental 
Remediation 

X-640-1A 
Fire Water Pumphouse 

Substation 
D&D  CB CB CB 

X-640-2 Elevated Storage Tank D&D  CB CB CB 

X-640-2A 
Elevated Water Tank 

Auxiliary Building 
D&D  CB CB CB 

X-670 Dry Air Plant D&D  CB CB CB 

X-670A Cooling Tower D&D  CB CB CB 

X-675 Plant Nitrogen Station D&D  CB CB CB 

X-680 
Blowdown Sample and 

Treatment Building 
D&D  CB CB CB 

  Reserved      

X-690 Gas Fired Steam Plant D&D  CB CB CB 

X-700 
Conv Shop & Cleaning 

Bldg 
D&D J, M CB CB CB 

X-700A 
Air Cond. Equipment 

Bldg 
D&D  CB CB CB 

X-700B 
Sand Blast Facility and 

Observation Booth 
D&D  CB CB CB 

X-701A Lime House D&D  PRIOR CB CB 

X-701B Holding Pond D&D G PRIOR CB CB 

X-701C Neutralization Pit D&D  PRIOR CB CB 

X-701D 
Water De-Ionization 

Facility 
D&D  PRIOR CB CB 

X-701E Neutralization Bldg D&D  CB CB CB 

X-701F 
Effluent Monitoring 

Facility 
D&D  PRIOR CB CB 

 Reserved   N/A N/A N/A 

X-705 Decontamination Bldg D&D G CB CB CB 
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 Prior  = Completed before March 28, 2011 

C    = Completed between March 28, 2011 and March 28, 2016 

CA    = Scheduled to be completed between March 29, 2016 and March 28, 2021 

CB    = Scheduled to be completed after March 28, 2021  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

S&M  

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J), 
Maintenance (M)) 

Status 

Complete  
Above Ground D&D 

Complete  
Below Ground D&D 

Complete 
Environmental 
Remediation 

X-705A Incinerator Area D&D  PRIOR CB CB 

X-705B 
Contaminated Burnable 

Storage Area 
D&D  PRIOR CB CB 

X-705D Heat Booster Pump Bldg D&D  CB CB CB 

X-705E 
Oxide Conversion “E” 

Area 
D&D  CB CB CB 

X-710 Tech. Service Bldg D&D  CB CB CB 

X-710A 
Technical Service Gas 

Manifold Shed 
D&D  CB CB CB 

X-710B Explosion Test Facility D&D  CB CB CB 

 Reserved      

X-720 
Maintenance and Stores 

Bldg 
D&D  CB CB CB 

X-720A 
Maintenance & Stores 

Gas Manifold Shed 
D&D  PRIOR CB CB 

X-720B Radio Base Station D&D  CB CB CB 

X-720C Paint & Storage Bldg D&D  CB CB CB 

X-720 T01 Office Trailer D&D  CB CB CB 

X-720.1 Area D&D G    

X-721 
Radiation Instrument 
Calibration Facility 

D&D  CB CB CB 

X-734 Old Sanitary Landfill D&D G CB CB CB 

X-734 Area D&D G N/A N/A CB 

X-734A 
Construction Spoils 

Disposal Area 
D&D G CB CB CB 

X-734B 
Construction Spoils 

Disposal Area 
D&D G CB CB CB 

X-735 Sanitary Landfill D&D G CB CB CB 
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 Prior  = Completed before March 28, 2011 

C    = Completed between March 28, 2011 and March 28, 2016 

CA    = Scheduled to be completed between March 29, 2016 and March 28, 2021 

CB    = Scheduled to be completed after March 28, 2021  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

S&M  

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J), 
Maintenance (M)) 

Status 

Complete  
Above Ground D&D 

Complete  
Below Ground D&D 

Complete 
Environmental 
Remediation 

X-735 Area D&D G CB CB CB 

X-735B Borrow Area D&D G CB CB CB 

X-735A Landfill Utility Bldg FSS G,J, M CB CB CB 

X-736 
West Construction Spoils 

Landfill 
D&D G CB CB CB 

X-737 Area D&D G N/A N/A CB 

X-740 
Waste Oil  Storage 

Facility 
D&D  PRIOR CB CB 

X-741 Oil Drum Storage Facility D&D  CB CB CB 

X-742 
Gas Cylinder Storage 

Facility 
D&D  CB CB CB 

X-743 Lumber Storage Facility D&D  CB CB CB 

X-744.1 Area D&D G N/A N/A CB 

X-744B Salt Storage Building FSS M CB CB CB 

X-744G Bulk Storage Building D&D J CB CB CB 

X-744H Bulk Storage Bldg D&D  CB CB CB 

X-744J Bulk Storage Bldg D&D  CB CB CB 

X-744K Warehouse-K OANG G CB CB CB 

X-744L 
Stores and Maintenance 

Warehouse 
D&D  CB CB CB 

X-744N Warehouse N Non-UEA D&D G CB CB CB 

X-744P Warehouse P Non-UEA D&D  CB CB CB 

X-744Q Warehouse Q Non-UEA D&D  CB CB CB 

X-744S Warehouse S Non-UEA D&D G C N/A CB 

X-744T Warehouse T Non-UEA D&D  PRIOR N/A CB 
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 Prior  = Completed before March 28, 2011 

C    = Completed between March 28, 2011 and March 28, 2016 

CA    = Scheduled to be completed between March 29, 2016 and March 28, 2021 

CB    = Scheduled to be completed after March 28, 2021  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

S&M  

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J), 
Maintenance (M)) 

Status 

Complete  
Above Ground D&D 

Complete  
Below Ground D&D 

Complete 
Environmental 
Remediation 

X-744U Warehouse U Non-UEA D&D  PRIOR N/A CB 

X-744V 
Surplus and Salvage 
Clean Storage Yard 

D&D  CB CB CB 

X-744W 
Surplus & Salvage 

Warehouse 
D&D  CB CB CB 

X-744Y Waste Storage Area D&D  CB CB CB 

X-744Y T1 Trailer D&D J, M CB CB CB 

X-744Y T2 Trailer D&D J, M CB CB CB 

X-744Y T3 Trailer D&D J, M CB CB CB 

X-744T T4 Trailer D&D J, M CB CB CB 

X-744Y T5 Trailer D&D J, M CB CB CB 

X-744Y T6 Trailer D&D J, M CB CB CB 

 Reserved   CB CB CB 

X-744Y T8 Trailer D&D J, M CB CB CB 

X-744Y T9 Trailer D&D J, M CB CB CB 

X-745B 
Toll Enrichment Gas 

Yard 
D&D  CB CB CB 

X-745C Cylinder Storage Yard DUF6  N/A – DUF6 N/A – DUF6 N/A – DUF6 

X-745D Cylinder Storage Yard D&D  CB CB CB 

X-745E Cylinder Storage Yard DUF6  N/A – DUF6 N/A – DUF6 N/A – DUF6 

X-745F 
N Process Gas Stockpile 

Yard 
D&D  CB CB CB 

X-745G Area D&D G CB CB CB 

X-745G-1 Cylinder Storage Yard DUF6  N/A – DUF6 N/A – DUF6 N/A – DUF6 

X-745G-2 Cylinder Storage Yard D&D  CB CB CB 
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 Prior  = Completed before March 28, 2011 

C    = Completed between March 28, 2011 and March 28, 2016 

CA    = Scheduled to be completed between March 29, 2016 and March 28, 2021 

CB    = Scheduled to be completed after March 28, 2021  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

S&M  

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J), 
Maintenance (M)) 

Status 

Complete  
Above Ground D&D 

Complete  
Below Ground D&D 

Complete 
Environmental 
Remediation 

X-745H 
Potential Future Cylinder 

Yard 
D&D G    

X-746 
Material Receiving and 

Inspection 
D&D  PRIOR CB CB 

X-747 Clean Scrap Yard D&D  CB CB CB 

X-747A Material Storage Yard D&D  CB CB CB 

X-747B Material Storage Yard D&D  CB CB CB 

X-747C Material Storage Yard D&D  CB CB CB 

X-747D Material Storage Yard D&D  CB CB CB 

X-747E Material Storage Yard D&D  CB CB CB 

X-747F 
Miscellaneous Material 

Storage Yard 
D&D G CB CB CB 

X-747G 
Precious Metal Scrap 

Yard 
D&D  CB CB CB 

X-747H 
NW Contaminated Scrap 

Yard 
D&D G CB CB CB 

X-747H1 Loading Pad D&D  CB CB CB 

X-747J 
Decontamination 

Storage Yard 
D&D  CB CB CB 

X-747K Converter Shell Area D&D  CB CB CB 

X-748 Truck Scale D&D  CB CB CB 

X-749 
S. Contaminated 

Material Storage Yard 
D&D G CB CB CB 

X-749/120 Phytoremediation Area D&D G CB CB CB 

X-749A S. Classified Burial Yard D&D G CB CB CB 

X-749B Peter Kiewit Landfill D&D G CB CB CB 

X-750 
Mobile Equip Maint. 

Shop 
D&D  CB CB CB 
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 Prior  = Completed before March 28, 2011 

C    = Completed between March 28, 2011 and March 28, 2016 

CA    = Scheduled to be completed between March 29, 2016 and March 28, 2021 

CB    = Scheduled to be completed after March 28, 2021  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

S&M  

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J), 
Maintenance (M)) 

Status 

Complete  
Above Ground D&D 

Complete  
Below Ground D&D 

Complete 
Environmental 
Remediation 

X-750A Garage Storage Bldg D&D  CB CB CB 

X-751 
GCEP Mobile Equipment 

Garage 
OANG G    

X-752 Warehouse D&D  CB CB CB 

X-752 
AT-1 

Trailer Complex D&D J, M CB CB CB 

X-752 
AT-2 

Trailer Complex D&D J, M CB CB CB 

X-752 
AT-3 

Trailer Complex D&D J, M CB CB CB 

X-752 
AT -4 

Trailer Complex D&D J, M CB CB CB 

X-760 
Chemical Engineering 

Bldg 
D&D G PRIOR PRIOR CB 

X-760 T1 Trailer D&D J, M CB CB CB 

X-760 T2 Trailer D&D J, M CB CB CB 

X-770 Mech. Testing Bldg D&D G PRIOR PRIOR CB 

X-800 Area D&D G N/A N/A CB 

XT-800 
GCEP Construction 

Office 
D&D  CB CB CB 

XT-801 Area D&D G N/A N/A CB 

XT-847 
Waste Management 

Staging Facility 
D&D G CB CB CB 

X-1000 Administration Building FSS G,J, M CB CB CB 

X-1000S X-1000 Pavilion FSS J,M CB N/A CB 

X-1000T1 Training Trailer D&D J, M CB CB CB 

X-1007 Fire Station D&D  CB CB CB 

X-1020 
Emergency Operations 

Ctr 
ACP  N/A - ACP N/A - ACP N/A - ACP 
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 Prior  = Completed before March 28, 2011 

C    = Completed between March 28, 2011 and March 28, 2016 

CA    = Scheduled to be completed between March 29, 2016 and March 28, 2021 

CB    = Scheduled to be completed after March 28, 2021  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

S&M  

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J), 
Maintenance (M)) 

Status 

Complete  
Above Ground D&D 

Complete  
Below Ground D&D 

Complete 
Environmental 
Remediation 

X-1107BV Interplant Vehicle Portal D&D  CB CB CB 

X-2204 
GCEP Railroads (except 
portion of railroad within 

the ACP footprint) 
D&D  CB CB CB 

X-2207A Parking Lot D&D S,M CB CB CB 

X-2220C 
Fire and Supervisory 

Alarm System 
D&D  CB CB CB 

X-2220D 

Telephone System 
(except sublease portion 
“GCEP Communications 

Ductbank System”) 

D&D  CB CB CB 

X-2220L 
Classified Computer 

System 
D&D  CB CB CB 

X-2230A 
Sanitary Water 

Distribution System 
D&D  CB CB CB 

X-2230B 
GCEP Sanitary Sewers 

(Partial) 
D&D  CB CB CB 

X-2230C Storm Sewers (Partial) D&D  CB CB CB 

X-2230F Raw Water Supply Line D&D  CB CB CB 

X-2230H 
Fire Water Distribution 

System 
D&D  CB CB CB 

X-2230M 
Holding Pond #1 

(Southwest Holding 
Pond) 

ACP  N/A - ACP N/A - ACP N/A - ACP 

X-2230N 
Holding Pond #2 (West 

Holding Pond) 
ACP  N/A - ACP N/A - ACP N/A - ACP 

X-2230T1 
Recirculating Heating 
Water System (East of 
Valve Pits "A" and "B") 

D&D  CB CB CB 

X-2232E Gas Pipeline D&D  CB CB CB 

X-6002 Boiler System ACP  N/A - ACP N/A - ACP N/A - ACP 
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 Prior  = Completed before March 28, 2011 

C    = Completed between March 28, 2011 and March 28, 2016 

CA    = Scheduled to be completed between March 29, 2016 and March 28, 2021 

CB    = Scheduled to be completed after March 28, 2021  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

S&M  

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J), 
Maintenance (M)) 

Status 

Complete  
Above Ground D&D 

Complete  
Below Ground D&D 

Complete 
Environmental 
Remediation 

X-6002A Oil Storage Facility ACP  N/A - ACP N/A - ACP N/A - ACP 

X-6609 Raw Water Wells D&D  CB CB CB 

X-6609.1 Area D&D G N/A N/A CB 

X-6613 
Sanitary Water Storage 

Tank 
D&D  CB CB CB 

X-6614E Sewage Lift Station D&D  CB CB CB 

X-6619 Sewage Treatment Plant D&D  CB CB CB 

X-6619.1 Area D&D G N/A N/A CB 

X-6643-1 
Fire Water Storage Tank 

#1 
D&D  CB CB CB 

X-6643-2 
Fire Water Storage Tank 

#2 
D&D  CB CB CB 

X-6644 Fire Water Pumphouse D&D  CB CB CB 

X-7721 
Maintenance, Stores, 
and Training (1

st
 floor 

portions.remainder only)  
D&D  CB CB CB 

X-7721.1 Area D&D     

RTO Area D&D G N/A N/A CB 

Z-SWMU-
QUAD-IV 

Chemical and Petroleum 
Containment Basins 
(east of X-533A) and 

Emergency Containment 
Tanks 

D&D  CB CB CB 

Z-SWMU-
QUAD-IV 

Southern End of Railroad 
Spur which is used as 

Drum Storage Area 
D&D  CB CB CB 

Z-SWMU-
X-701 BP 

NE Oil Biodegradation 
Plot Area, which was 
formally used for the 

disposal of X-615 sludge 

D&D  CB CB CB 
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 Prior  = Completed before March 28, 2011 

C    = Completed between March 28, 2011 and March 28, 2016 

CA    = Scheduled to be completed between March 29, 2016 and March 28, 2021 

CB    = Scheduled to be completed after March 28, 2021  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

S&M  

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J), 
Maintenance (M)) 

Status 

Complete  
Above Ground D&D 

Complete  
Below Ground D&D 

Complete 
Environmental 
Remediation 

Z-SWMU-
X-710 

Inactive "hot pit" in the 
area of X-710 that was 

once used for the 
storage of radioactive 

wastewater 

D&D  CB CB CB 

Z-SWMU-
X-744 

Retrievable Waste 
Storage Area 

D&D  CB CB CB 

N/A 
5-Unit Groundwater 

Plume (south of X-710) 
D&D  N/A N/A CB 

N/A 
7-Unit Groundwater 

Plume (between X-700, 
X-705, X-720) 

D&D  N/A N/A CB 

N/A X-120 Area D&D G N/A N/A CB 

N/A DOE Contractor Area ACP  N/A - ACP N/A - ACP N/A - ACP 

N/A 
Contractor Lay down 

Area 
ACP  N/A - ACP N/A - ACP N/A - ACP 

N/A North East Bypass Road D&D S,M CB CB CB 

N/A 
Soils in the vicinity of the 
X-720 Neutralization Pit 

D&D  CB CB CB 

N/A Big Run Creek D&D  N/A N/A CB 

N/A Little Beaver Creek D&D  N/A N/A CB 

N/A West Drainage Ditch D&D  N/A N/A CB 

N/A East Drainage Ditch D&D  N/A N/A CB 

N/A Northeast Drainage Ditch D&D  N/A N/A CB 

N/A North Drainage Ditch D&D  N/A N/A CB 

 Reserved      

A 
Rubble Pile East of X-

105 
D&D  CB CB CB 
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 Prior  = Completed before March 28, 2011 

C    = Completed between March 28, 2011 and March 28, 2016 

CA    = Scheduled to be completed between March 29, 2016 and March 28, 2021 

CB    = Scheduled to be completed after March 28, 2021  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

S&M  

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J), 
Maintenance (M)) 

Status 

Complete  
Above Ground D&D 

Complete  
Below Ground D&D 

Complete 
Environmental 
Remediation 

B 
Pad in Field East of X-

109A 
D&D  CB CB CB 

C 
Old Switchyard West of 

X-109A 
D&D  CB CB CB 

D Three USEC Signs D&D  CB CB CB 

E 
X-770 "0000" 

Compressor Base 
Foundation 

D&D  N/A CB CB 

F 
Utility Shed South of 

X-622 
D&D  N/A N/A CB 

H Old Firing Range Shed D&D  CB CB CB 

I 
Peter Kiewit Powder 

Magazine 
D&D  CB CB CB 

J X-1000 Pavilion FSS J, M    

K 
Miscellaneous Parking 

Areas & Driveways 
D&D S, M CB CB CB 
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SITE SERVICES 
 
Site services are to be provided as GFS/I to FSS, DOE, and ETS under the overall D&D Project 
by the D&D contractor.  In addition, services will be provided to other site tenants on a cost 
reimbursable basis. 
 
Fire Protection Service 
A fire protection and prevention program that complies with all applicable sections of the National Fire 
Protection Association (NFPA) codes and the State of Ohio Fire Protection Codes must be maintained.  
Fire Protection Service includes the following elements, but not limited to: 
 

 Electronic maintenance support for the Edwards Fire Alarm System in DOE space 
 

 An Authority Having Jurisdiction (AHJ) who provides interpretation of the fire codes and 
standards as regards the installed fire suppression and detection systems and equipment and 
the operability and capability of these systems and equipment. 

 

 A designated contact point, to assure consistency on plantsite, proper risk management, and 
uniform emergency response for the entire site. 

 

 Emergency response to a fire and/or medical emergency with trained and qualified responders.  
 

 Fire Protection and fire safety related building inspections to evaluate occupancy, 
housekeeping, fire loss potentials, and facility protection systems. (Both active and passive). 

 

 Inspection and maintenance of facility fire protection equipment 
 

 Radiological emergency response and an OSHA Technical Level hazardous materials 
emergency response as needed with trained personnel and proper equipment and personal 
protective equipment. 

 

 Inspection and maintenance of fire equipment such as pumpers, ambulances, rescue truck, and 
HazMat truck as part of a site emergency response capability. 

 

 Design requirements for facility modification, provide engineering support for special tasks 
involving fire hazards, provide advice on code application and interpretation as requested, and 
other engineering support as negotiated. 

 

 Monitor emergency alarms such as waterflow and smoke detection and manual alarms such as 
pull stations and “911" calls.  This 24-hour-a-day service includes dispatching of emergency 
response forces and/or inspection personnel depending on the type of emergency or 
supervisory alarm received. 

 

 Drills and exercises shall be conducted at least quarterly that test proficiency in such technical 
areas as fire fighting, EMT skills, search and rescue, confined spaces and hazardous material 
response. 

 
Emergency Management and Incident Command 
An Emergency Management Program that meets DOE Order 151.1C, Comprehensive Emergency 
Management System and implements the requirements of the Site Emergency Plan (Portsmouth 
Gaseous Diffusion Plant Emergency Plan USEC-02).  The Emergency Management Program shall 
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include the emergency management elements of planning, preparedness, readiness assurance, 
response, and recovery.. 
 
A Plant Shift Superintendent/Incident Commander (PSS) is provided in accordance with the applicable 
sections of DOE Orders 151.1C and 232.1 and the Resource Conservation and Recovery Act (RCRA) 
Plan or current revisions. 
 
The Emergency Management Services include the following, but not limited to: 
 

 Maintain a coordinated off-site emergency management interface with state, local, or tribal 
organizations responsible for off-site emergency response and protection of the public. 

 

 Establish and maintain a system to provide prompt initial notification of workers Emergency 
Response Organizations, including DOE elements and state, tribal and local, and continuing 
effective communications among response organizations throughout an emergency. 

 

 Provide a system for establishing protective actions, including evacuations, sheltering and 
accountability as well as protection of workers involved in response and clean-up covered by 29 
CFR 1910.120. 

 

 Provide mutual assistance agreements with local, state, and tribal authorities, as required by the 
Operations/Field Office. 

 

 Ensure the proper identification, categorization, notification, and reporting of emergencies to the 
DOE Site Lead, PPPO Manager, Operations/Field Office Managers, the Headquarters 
Emergency Operations Center and other applicable organizations in accordance with applicable 
DOE policies and requirements. 

 
 
The Plant Shift Superintendent (or designee) is available 24 hours a day to provide emergency 
management support.  The Incident Command Services includes: 
 

 In the absence of DOE, act in behalf of DOE on delegated tasks.   
 

 Serve as a central point of contact for incident/event notification for all DOE activities and         
make notification to the designated DOE management personnel. 

 

 Serve as Incident Commander (IC) for all DOE classified and unclassified emergencies as 
required in DOE Order 151.1. 

 

 Categorize all DOE Occurrence Reports using criteria outlined in DOE Order 232.1.  Serve as 
Authorized Derivative Classifier for information transmitted off-site, and process the Occurrence 
on the Occurrence Reporting and Processing System (ORPS). 

 

 Make emergency notifications for all occurrences and emergencies in accordance with the Site 
Emergency Plan.  

 

 Act as the alternate Emergency Coordinator during RCRA emergencies in accordance with the 
activation of the RCRA Contingency Plan. 
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 Serve as central point of contact for incidents of Safeguards and Security concerns and make 
notification to designated security personnel.       
     

Protective Forces 
 

The contractor shall implement the security program developed by the FSS contractor.  The contractor 
shall coordinate and interface with the FSS contractor to ensure compliance with the security program 
requirements (see Section J, Attachment 7).  The FSS security program includes, but is not limited to, 
Portsmouth Site Security Plan, Security Management Plan per DOE M 470.4-1, change 2, Safeguards 
and Security Program Planning and Management and Graded Security Protection Policy per DOE O 
470.3B and the Contract Security Classification Specification (CSCS) (DOE Form 470.1) attached to 
this contract (Section J, Attachment 14).  

 
The contractor shall provide appropriately cleared and armed protective force personnel, qualified and 
trained to the appropriate level consistent with DOE M 470.4-3A.  The Protective Force will provide 
DOE compliant protection of special nuclear materials, personnel, classified matter, and Government 
property. The Protective Force shall also comply with the DOE infrastructure contractor’s Portsmouth 
Site Security Plan. This plan, approved by the DOE cognizant Security Authority, indentifies the site 
protection strategies, Protective Force requirements and site access controls. Additionally, provide and 
maintain uniforms and equipment, including vehicles, and required weaponry and ammunitions for all 
protective forces providing services.  Elements of the protective force may be made available on a non-
mission-interference basis to others (e.g., local law enforcement agencies, school systems, and other 
local/state/federal agencies) upon authorization from DOE in response to threats of violence and 
requests for police assistance/mutual aid. 
 
Utilities for Site Operations 

 
The utility services (including operation, treatment, distribution, administration, and maintenance of 
system and equipment) for the Portsmouth site include sanitary water, sanitary sewage, recirculating 
cooling water, plant dry air, electrical power distribution, power administration, nitrogen system, outdoor 
lighting systems, steam, and utilities inspection for RCRA Part B.  The utilities services must be 
consistent with the Shared Site Services Agreement for DOE contractors as well as with all DOE 
approved agreements to provide utility services to offsite entities.   

 
 
 
 
 
 

 

 
 


